
Contract 46-17ckc, Open-End A/E: CE, LA 

FAUQUIER COUNTY GOVERNMENT AND PUBLIC SCHOOLS 
FINANCE DEPARTMENT, PROCUREMENT DIVISION 

320 Hospital Drive Ste. 23 
Warrenton, Virginia 20186 

Phone: (540) 422-8350                    Fax: (540) 422-8355 
 

NOTICE OF CONTRACT RENEWAL 

 
 
1. DATE:    March 25, 2021 
 
2. CONTRACT NAME:  Open-End A/E Services –  

Civil Engineering (CE), Landscape Architecture (LA) 
 
3. CONTRACT NUMBER: 46-17ckc (as customized below) 
 
4. CONTRACT PERIOD: May 31, 2017 through May 30, 2018 

 1st Renewal:  May 31, 2018 through May 30, 2019 
 2nd Renewal:  May 31, 2019 through May 30, 2020 
 3rd Renewal:  May 31, 2020 through May 30, 2021 
 4th/Final Renewal:  May 31, 2021 through May 30, 2022 
 

5. RENEWAL OPTIONS: Four (4) one-year renewals 
 

6. GROUPS:   Group I: Civil Engineering (CE);  
Group II: Landscape Architecture (LA) 

7. FIRMS:  
  
 V/N 646466   A. Morton Thomas & Assoc. (CE, LA) Contract AMT46-17ckc 
 PH 703-817-1373  14555 Avion Parkway, Suite 150 
 FX 703-817-1393  Chantilly, VA 20151 
     mwiercinski@amtengineering.com Michael Wiercinski, PE, PS  Principal 

  
 V/N 641346   christopher consultants ltd. (CE, LA) Contract PSA46-17ckc 
 PH 703-273-6820  50 Catoctin Circle NE, Suite 200 
     Leesburg, VA 20176 
     joepaciulli@ccl-eng.com Joseph Paciulli, Vice President 
      
 V/N 639869   Land Planning & Design Associates, Inc. (LA) Contract LPDA46-17ckc 

 PH 434-296-2108  1006 E Jefferson Street, Suite B 
     Charlottesville, VA 22902 
     bill@lpda.net William Mechnick, President 
        
 V/N 647318   Pennoni Associates, Inc. (CE, LA) Contract PA46-17ckc 
 PH 703-840-4815  208 Church Street, SE 
 FX 703-449-6713  Leesburg, VA 20175 
     sswolford@pennoni.com Susan Wolford, Regional Vice President 
 
 V/N 644931   Rinker Design Associates, P.C. (CE) Contract RDA46-17ckc 
 PH 703-368-7373  11100 Endeavor Court, Suite 200 
 FX 703-257-5443  Manassas, VA 20109 
     chenegar@rdacivil.com Chuck Henegar, VP, Land Development  
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 V/N 641933   Timmons Group, Inc. (CE, LA) Contract TG46-17ckc 
 PH 804-200-6464  1001 Boulders Parkway, Suite 300 
 FX 804-560-1016  Richmond, VA 23225 
     Steve.Hostetler@timmons.com Steve Hostetler, Principal 
 CELL 804-316-3223 scott.wiley@timmons.com Scott Wiley, Principal, Landscape Arch. 

     

 
 V/N 646465   WW Associates, Inc. (CE) Contract WWA46-17ckc 
 PH 434-316-6080  PO Box 4119 
 FX 434-316-6081  Lynchburg, VA 24502 
     hwhite@wwassociates.net Herbert White, III, PE, President 
 

7. TERMS:   Net 45 

 
8. FOR FURTHER  
           INFORMATION CONTACT: Susan Monaco, CPPB, CPPO 
      Procurement Manager 
      PH (540) 422-8348 
      susan.monaco@fauquiercounty.gov  
 
NOTICE TO ALL FAUQUIER COUNTY GOVERNMENT AND PUBLIC SCHOOL USING 
DEPARTMENTS: This contract is the result of a competitive bid program and its use must follow 
the FCG&PS Procurement Policy/Procedures for the purchase of the commodity listed herein. 
Please see the reverse side of this notice for further instructions regarding this contract. 

 
 

See Below for Instructions and Fees. 
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INSTRUCTIONS 

 
1. Orders:  All Using Departments must order services listed by issuing a Purchase Orders per 

the Procurement Procedures Manual, after following the instructions below. An extra copy 
of the Procedures Manual can be obtained by calling Procurement at (540) 422-8351 or 
8352. 

 
PROJECT ORDERS AND PROCEDURES FOR ORDERING SERVICES FOR OPEN-END 
ARCHITECTURAL SERVICES: 

 Types of Project Orders: 
 Lump Sum Fee Project Orders: Lump sum fees shall be negotiated individually for each 

project and issued as a separate Purchase Order. Offeror shall provide with the lump sum 
fee, an itemized list indicating how the lump sum fee was obtained, including but not 
limited to number of hours estimated per personnel classification and allowable additional 
costs, per the contract rates. The Owner reserves the right to withhold notice to proceed, or 

the release of the Purchase Order, until an acceptable proposal breakdown is provided. 
 

Hourly Rate Project Orders: When the scope of services involves work of such nature that 
the Firm cannot reasonably estimate the time which would be required to provide the 
services, the Using Department may authorize an Hourly Rate based on the actual hours 
worked times the hourly rates indicated on the attached fee schedule and other approved 
expenses. A maximum Purchase Order fee or cost not to exceed limitation shall be agreed 
upon for Hourly Rate Purchase Orders. When an Hourly Rate Purchase Order is used, the 
Firm shall submit detailed time records, documentation for other expenses, and such other 
evidence as the Using Department may require to support the Firm’s billing request. 
 
Procedures for Ordering Services 
Coming soon: Using Departments will utilize these contracts on a rotating basis, using a 
spreadsheet the Procurement Division will develop and post on the County Intranet, to ensure 
equitable sharing of tasks among all awarded Firms. Presently, that process is still under 
development. The Using Department will request a lump sum fee or hourly rate proposal for 
each Project from the Firm. At the Firm’s expense, the Firm shall visit the site and prepare 
a detailed proposal for accomplishing the services. The Firm shall determine feasibility of 
the proposed budget at this time. The Firm shall prepare a detailed lump sum or hourly 
rate (as applicable) fee proposal for accomplishing the services. 

 
The Using Department will evaluate the Firm’s fee proposal and may negotiate a suitable 
lump sum fee or a “not to exceed” amount with the Firm.   Prompt completion of fee 
negotiations is imperative.  Following successful negotiations, the Using Department will 
prepare a purchase order for the agreed scope of work and fee proposal, incorporating by 
reference the terms and conditions of this contract and forward to the Procurement 
Division.   Once the Procurement Division has processed the purchase order (and assigned 
a number) the Using Department will authorize and instruct the Firm to proceed with the 
appropriate phase of the work.  All purchase orders shall incorporate by reference the 
terms of this agreement. 

 
The Firm shall not perform any work that has not been authorized by a written purchase 
order (or change order) executed by the Procurement Division. The Firm assumes all risk 
and financial liability for any services rendered without such proper authorization.     
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The Using Department reserves the right, at its sole discretion, to issue purchase orders to 
any Open-End firm based on its evaluation of each Firm’s qualifications, expertise, 
capabilities, performance record, current workload, location or distance to the project and 
other factors as may be pertinent to a particular project. 
 
Purchase Order Restriction/Maximum Fee Limitation: No individual purchase order fee 
shall exceed $500,000* under contracts awarded within Open-End A/E contracts, and the 
sum of all projects during the contract term shall not exceed $1,500,000*. If a project is 
expected to be over this amount, requirements shall be forwarded to the Procurement 
Division and a separate RFP will be done for that project. 
* These levels raised per Procurement Policy revisions effective with the fourth/final renewal 
of this contract.  

 
Change Orders: Change orders, authorized by the Procurement Division, may be issued to 
modify the scope of a Purchase Order.  Change orders may add to, delete or otherwise 
modify the scope of services against a particular Purchase Order.    
  
No modification can be made which will increase the original purchase order price by more 
than twenty-five percent (25%) or $50,000, whichever is greater or exceed the purchase 
order limits established above, without the approval of the Board of Supervisors or the 
School Board, as the case may be.   
 
In making any modifications, the resulting increase or decrease in cost for the modification 
shall be determined by one of the following methods: 
 

A. The written modification shall stipulate the mutually agreeable fixed price for the 
specific addition to and/or deletion from the scope of work and/or specifications, 
which shall be added to or deducted from the total contract amount. 

B. The written modification shall direct the Firm to proceed with a specific scope of 
work and to keep, and present in a form as the Using Department may direct, a 
correct account of the actual man-hours by category and discipline and the time 
sheets therefore.  The fee amount will be the man-hours expended multiplied by 
the hourly rates specified in attached hourly fee schedule.  No additional increase 
for overhead and profit will be allowed.  Changes using this procedure will 
usually specify a maximum amount.  

 
2. All correspondence and documents (to include invoices) shall reference the contract 

number, applicable purchase order number and any project reference number the Using 
Department may identify. 

 
3. Approval of Firm’s invoice is the responsibility of the receiving using department. 
 
4. Any complaint as to quality of services or violation of contract provisions by the Firm shall 

be reported to the Procurement Division for handling with the Firm. All complaints must be 
submitted in writing and can be forwarded to Procurement via fax, e-mail or courier. 

 
5. Renewals: As stated on the face of this notice, there are four (4) one-year renewals on this 

contract; Firms may only negotiate adjustments to the fee schedules during the renewal 
timeframe which should occur approximately 90 days prior to the current term. Per the 
contracts, Firms may utilize the CPI-U, Other Services, as the method of fee adjustment.  
The contract officer must approve all price increases. Contract users will be sent 
notification of contract changes from the Procurement Division as official notification of 
such changes, if approved. 
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   A. Morton Thomas & Associates, Inc. (CE, LA) Contract AMT46-17ckc 

 PH 703-817-1373  14555 Avion Parkway, Suite 150  2021-2022 Rates 
 FX 703-817-1393  Chantilly, VA 20151 
 mwiercinski@amtengineering.com Michael Wiercinski, PE, PS  Principal 

 
 

mailto:mwiercinski@amtengineering.com
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christopher consultants ltd. (CE, LA) Contract PSA46-17ckc 
 PH 703-273-6820  50 Catoctin Circle NE, Suite 200    2021-2022 fees remain 
     Leesburg, VA 20176     as originally stated below 
 joepaciulli@ccl-eng.com Joseph Paciulli, Vice President  (including Subs) 
 

 
  

mailto:joepaciulli@ccl-eng.com
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christopher consultants ltd. (CE, LA) Contract PSA46-17ckc (continued) 

Sub-Consultants 2021-2022 Fees remain as noted below 

 

 



 

Contract 46-17ckc, Open-End A/E: CE, LA 
 

8 

christopher consultants ltd. (CE, LA) Contract PSA46-17ckc (continued) 

Sub-Consultant 2021-2022 Fees remain as noted below 
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christopher consultants ltd. (CE, LA) Contract PSA46-17ckc (continued) 

Sub-Consultants 2021-2022 Fees remain as noted below 
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christopher consultants ltd. (CE, LA) Contract PSA46-17ckc (continued) 

Sub-Consultants 2021-2022 Fees remain as noted below 
(GeoConcepts Non-Salary Direct Costs, continued) 
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Land Planning & Design Associates, Inc. (LA) Contract LPDA46-17ckc 
 PH 434-296-2108  1006 E Jefferson Street, Suite B  2021-2022 No change in   
     Charlottesville, VA 22902     rates; staff updates  
 bill@lpda.net William Mechnick, President 

 

mailto:bill@lpda.net
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    Pennoni Associates, Inc. (CE, LA) Contract PA46-17ckc 

 PH 703-840-4815  208 Church Street, SE  2021-2022, no change in  
 FX 703-449-6713  Leesburg, VA 20175  Fee Schedules below.  
 sswolford@pennoni.com Susan Wolford, Regional Vice President 
 

 
 

mailto:sswolford@pennoni.com
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Pennoni Associates, Inc. (CE, LA) Contract PA46-17ckc, Continued 
Downey & Scott, Sub-Consultants under PA46-17ckc, 2021-2022 Rates remain as follows: 
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Pennoni Associates, Inc. (CE, LA) Contract PA46-17ckc, Continued 

WSSI, Sub-Consultants under PA46-17ckc, 2021-2022 Rates remain as follows: 
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Rinker Design Associates, P.C. (CE) Contract RDA46-17ckc 

 PH 703-368-7373  11100 Endeavor Court, Suite 200 2021-2022 updated  
 FX 703-257-5443  Manassas, VA 20109   rates, below 
 chenegar@rdacivil.com Chuck Henegar, VP, Land Development  

 

 
Rates below remain the same during 2021-2022 renewal:  

 
 

mailto:chenegar@rdacivil.com
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Timmons Group, Inc. (CE, LA) Contract TG46-17ckc 

 PH 804-200-6464  1001 Boulders Parkway, Suite 300 
 FX 804-560-1016  Richmond, VA 23225 
     Steve.Hostetler@timmons.com Steve Hostetler, Principal 

PH 804-316-3223  scott.wiley@timmons.com Scott Wiley, Principal, LA 

 
2021-2022 Rates remain as follows: 

 
 
 
 

mailto:Steve.Hostetler@timmons.com
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Timmons Group, Inc. (CE, LA) Contract TG46-17ckc, continued  

2021-2022 Rates, remaining the same as noted below: 
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WW Associates, Inc. (CE) Contract WWA46-17ckc 
 PH 434-316-6080  PO Box 4119    2021-2022 Fee Schedule as  
 FX 434-316-6081  Lynchburg, VA 24502  follows, no changes  
 hwhite@wwassociates.net Herbert White, III, PE, President 
 

 

 

mailto:hwhite@wwassociates.net

